

CITY OF VALDEZ Project Title: Zook Sewer Extension Project No.: 14-350-1403 Contract No.: 1142

TO: All Recipients Date: March 14, 2014

SUBJECT: Addendum No.2

This 1 page Addendum forms a part of the project scope documents and modifies the project scope for the above-referenced project. **Acknowledge receipt of this Addendum in the space provided on the Bid Form**. Failure to do so may subject the Bidder to disqualification.

This Addendum makes the following changes and/or clarifications:

The bid opening date is moved from 2 pm local time March 18, 2014 to 2 pm local time March 25, 2014.

The eight inch main can be installed by boring / directional drilling instead of open trenching provided the planned grade is maintained. In the drilling scenario, high density polyethylene pipe resin 3608 or better and DR17 maximum may be substituted for ductile iron pipe.

End of Addendum